| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 138, 651. 82 RQUTE : 65
CALL CRDER : 140 CONTRACT ID : R -26436-A COUNTI ES : TI PPECANCE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0656060
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 711,574.13 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 889, 803. 00 125. 0471%

| (1) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

(2) 35-1917625 [
M LESTONE CONTRACTCRS, L.P. |

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I |
0001 105-06845 LUWP| 4185. 00000 4185. 00| 10000. 00000 10000. 00|

CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07038 3.000 M | 1671. 63000 5014. 89| 2700. 00000 8100. 00|
FI ELD OFFI CE, A | | |
0003 110-01001 LUMP|  55203. 96000 55203.96|  44400. 00000 44400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 100920. 000 SYS | 0. 43000 43395. 60| 1. 10000 111012. 00|
SURFACE M LLI NG ASPHALT | | [
0005 303- 07449 200.000 TON | 32. 10000 6420. 00| 39. 00000 7800. 00|
COVPACTED AGGREGATE, NO. 73 | | [
0006 304- 07491 50.000 TON | 244. 37000 12218. 50| 175. 00000 8750. 00|
HVA PATCH NG TYPE C [ | |
0007 401- 07337 9991.000 TON | 45. 25000 452092. 75| 55. 00000 549505. 00|
Q- HVA, 5, 76, SURFACE, 9.5 nm--SM | | [
0008 406- 05520 24.220 TON | 144. 10000 3490. 10| 175. 00000 4238. 50|
ASPHALT FOR TACK CQOAT | | |
0009 615- 06505 4.000 EACH 1097. 32000 4389. 28| 1050. 00000 4200. 00|
MONUMENT, B | | |
0010 801-01093 12.000 EACH 230. 00000 2760. 00| 240. 00000 2880. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0011 801- 06207 4000. 000 LFT | 1. 10000 4400. 00| 1. 40000 5600. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0012 801- 06640 46.000 EACH 65. 00000 2990. 00| 65. 00000 2990. 00|
CONSTRUCTI ON SIGN, A | | |
0013 801- 06710 80.000 DAY | 12. 00000 960. 00| 12. 00000 960. 00|
FLASH NG ARROW SI GN | | |
0014 801-06775 LUMP|  19303. 71000 19303. 71|  22000. 00000 22000. 00|

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 138, 651. 82
CALL ORDER . 140 CONTRACT ID: R -26436-A
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :

RCQUTE
COUNTI ES :

65

DATE : 02/11/03
PACGE : 140 -2

TI PPECANCE

| (1) 35-0918397 |
| REETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

__________________________________________ o e e e e e e e e e e e e m e e =
0015 801-07215 40.000 DAY | 70. 00000 2800. 00|
TEMPOORARY CHANGEABLE MESSAGE SI GN | |
0016 805- 06974 LUMP|  54471. 84000 54471. 84|
W M STATION, 4 LANE PI EZO | |
0017 808- 03631 4675.000 LFT | 0. 85000 3973. 75
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0018 808- 03632 4675.000 LFT | 0. 85000 3973. 75
LINE, EPOXY, SOLID, YELLOW 4 IN. | |
0019 808- 06702 7000.000 LFT | 0. 30000 2100. 00|
LINE, THERMOPLASTIC, BROKEN, WH TE, 5 | |
IN | |
0020 808- 06703 36200. 000 LFT | 0. 24000 8688. 00|
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN.| |
0021 808- 06705 2200.000 LFT | 0. 90000 1980. 00|
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | |
0022 808- 06706 1300. 000 LFT | 2. 60000 3380. 00|
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | |
I'N. | |
0023 808- 06716 2200.000 LFT | 0. 67000 1474. 00|
LI NE, REMOVE | |
0024 808- 74811 1200.000 LFT | 1. 07000 1284. 00|
LINE, EPOXY, BROKEN, WHI TE, 5 IN | |
0025 808- 75245 27400.000 LFT | 0. 24000 6576. 00
LINE, THERVOPLASTIC, SOLID, YELLON 4 | |
I'N. | |
0026 808- 75996 420.000 EACH| 3. 45000 1449. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | [
0027 808- 06368 1300.000 LFT | 2.00000 2600. 00|
TRANSVERSE MARKI NG, REMOVE | |
SECTI ON TOTALS | $  711,574.13|

CONTRACT TOTALS | $ 711,574. 13|

(2) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 158 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 021, 288. 76 ROUTE :
CALL ORDER . 158 CONTRACT ID : R -26476-A COUNTI ES : MONRCE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 09/15/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9953016
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 54-1342714 TR COUNTY BU LDERS CO $  929,332.69 100. 0000%
2 35-1875662 CRIDER & CRIDER, | NC. $  975,957.32 105. 0170%
3 35-1057871 SMOCK FANSLER CORPCRATI ON $ 1,214, 078. 60 130. 6398%
| (1) 54-1342714 | (2) 35-1875662 | (3) 35-1057871
| TR COUNTY BUI LDERS CO | CRIDER & CRIDER | NC, | SMOCK FANSLER CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ENHANCEMENT, BI KE/ PEDESTR AN TRAI L
I I |
0001 105- 06845 LUMP| 6278. 00000 6278.00]  16500. 00000 16500. 00|  15345. 00000 15345. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 M | 1740. 00000 13920. 00| 1550. 00000 12400. 00| 1485. 00000 11880. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  48500. 00000 48500.00|  53000. 00000 53000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 9506. 00000 9506.00]  19250. 00000 19250. 00|  21000. 00000 21000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 51330 LUMP| 1200. 00000 1200. 00| 2300. 00000 2300.00]  11600. 00000 11600. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 1553.800 CYS | 19. 00000 29522. 20| 24. 00000 37291. 20| 16. 00000 24860. 80
EXCAVATI ON,  COMMON | | |
0007 203- 02070 524.800 CYS | 20. 00000 10496. 00| 13. 00000 6822. 40| 12. 00000 6297. 60
BORROW | |
0008 205- 06931 240.800 TON | 28. 00000 6742. 40| 26. 00000 6260. 80| 27.00000 6501. 60
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0009 205- 06932 28.000 LFT | 4. 00000 112. 00| 3. 65000 102. 20| 11. 00000 308. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205- 06933 3.000 EACH 84. 00000 252. 00| 75. 25000 225. 75 30. 00000 90. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06937 4881.000 LFT | 1. 86000 9078. 66| 1. 70000 8297. 70]| 1. 75000 8541. 75
TEMPORARY SI LT FENCE | | |
0012 206-51215 23.000 CYS | 100. 00000 2300. 00| 72. 00000 1656. 00| 100. 00000 2300. 00
EXCAVATI ON, X | |
0013 206-51220 21.000 CYS | 7. 43000 156. 03] 22. 00000 462. 00| 37..00000 777.00
EXCAVATI ON, VET | |
0014 206-51230 76.800 CYS | 22. 00000 1689. 60| 16. 50000 1267. 20| 32. 00000 2457. 60

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 158 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 021, 288. 76 ROUTE :
CALL ORDER . 158 CONTRACT ID : R -26476-A COUNTI ES : MONRCE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 54-1342714 | (2) 35-1875662 | (3) 35-1057871
| TR COUNTY BU LDERS CO | CRIDER & CRIDER, | NC | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 210- 04181 4.000 EACH 188. 00000 752. 00| 215. 00000 860. 00| 160. 00000 640. 00
BI CYCLE RACK | | |
0016 210- 06389 366.800 TON | 14. 26000 5230. 57| 24. 50000 8986. 60| 47. 45000 17404. 66
LI MESTONE CRUSHED | | [
0017 210-06799 15.000 CYS | 560. 00000 8400. 00| 330. 00000 4950. 00| 315. 00000 4725. 00
LI MESTONE BLOCKS | | [
0018 211-07454 62.100 CYS | 40. 00000 2484. 00| 46. 00000 2856. 60| 25. 00000 1552. 50
STRUCTURE BACKFI LL | | [
0019 303-01180 2460. 100 TON | 14. 00000 34441. 40| 13. 75000 33826. 38| 23. 00000 56582. 30
COVPACTED AGGREGATE, 53 | | [
0020 402-07432 430.300 TON | 56. 00000 24096. 80| 58. 00000 24957. 40| 57. 00000 24527. 10
HVA TYPE A, SURFACE | | [
0021 402-07435 938.600 TON | 51. 33000 48178. 34| 41. 60000 39045. 76| 43. 00000 40359. 80
HVA TYPE A, | NTERVEDI ATE | | |
0022 406- 05520 2.400 TON | 240. 00000 576. 00| 190. 00000 456. 00| 210. 00000 504. 00
ASPHALT FOR TACK COAT | | [
0023 601- 03667 302.170 LFT | 93. 64000 28295. 20| 85. 00000 25684, 45| 75. 00000 22662. 75
RAI LI NG ORNAVENTAL | | [
0024 601-03871 8.000 EACH 729. 00000 5832. 00| 1460. 00000 11680. 00| 1500. 00000 12000. 00
RAI LING WOOD, END TREATMENT | | [
0025 611- 05330 228.300 SYS | 52. 00000 11871. 60| 45. 50000 10387. 65| 48. 50000 11072. 55
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0026 616- 02320 550. 600 SYS | 2. 75000 1514. 15] 2. 20000 1211. 32| 2. 00000 1101. 20
GEOTEXTI LES | | |
0027 616-04918 30.000 SYS | 317. 00000 9510. 00| 292. 00000 8760. 00| 165. 00000 4950. 00
LI MESTONE PAVEMENT, ON CONCRETE PAVEMENT]| | |
0028 616- 05688 170. 600 TON | 18. 50000 3156. 10| 25. 00000 4265. 00| 27. 00000 4606. 20
R PRAP, CLASS 1 | | |
0029 616- 05689 328.000 TON | 17. 25000 5658. 00| 27.50000 9020. 00| 27. 00000 8856. 00
R PRAP, CLASS 2 | | |
0030 619- 05926 LUWP| 17280. 00000 17280. 00| 15400. 00000 15400. 00| 15840. 00000 15840. 00
ENVI RONVENTAL CONTROL BRI DGE | | |
0031 619-51859 LUWMP|  118095. 00000 118095. 00| 104400. 00000 104400. 00| 124000. 00000 124000. 00
PAI NT STEEL BRI DGE | | [
0032 621-01004 2.000 EACH 792. 00000 1584. 00| 710. 00000 1420. 00| 160. 00000 320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621-02770 1094.500 SYS | 2.10000 2298. 45| 1. 90000 2079. 55| 2. 20000 2407. 90
EROSI ON CONTROL BLANKET | | |
0034 621-03423 0.900 ACRE| 8334. 72000 7501. 25| 7475. 00000 6727. 50| 7920. 00000 7128. 00

NATI VE GRASSES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 158 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 021, 288. 76 ROUTE :
CALL ORDER . 158 CONTRACT ID : R -26476-A COUNTI ES : MONRCE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 54-1342714 | (2) 35-1875662 | (3) 35-1057871
| TR COUNTY BU LDERS CO | CRIDER & CRIDER, | NC | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 621-04316 290. 000 LFT | 0. 84000 243. 60| 0. 75000 217. 50| 0. 50000 145. 00
SPADE EDGE | | |
0036 621- 04978 5808. 000 SYS | 0. 84000 4878. 72| 0. 75000 4356. 00| 0. 62000 3600. 96
SEED M XTURE TYPE A | | [
0037 621-04978 121.000 SYS | 2. 88000 348. 48| 2. 60000 314. 60| 4. 13000 499. 73
SEED M XTURE TYPE B | |
0038 621- 06570 100. 000 CYS | 41. 32000 4132. 00| 13. 00000 1300. 00| 31. 00000 3100. 00
TOP SO L [ | [
0039 621-06574 1000. 000 SYS | 3. 78000 3780. 00| 3. 40000 3400. 00| 3. 50000 3500. 00
SODDI NG | | [
0040 621-98038 29.000 CYS | 58. 20000 1687. 80| 52. 25000 1515. 25| 57. 00000 1653. 00
MJULCH, HARDWOOD SHREDDED BARK | |
0041 622-05641 59. 000 EACH 84. 00000 4956. 00| 75. 50000 4454, 50| 74. 00000 4366. 00
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |
I'N. I | |
0042 622- 05649 13.000 EACH 390. 00000 5070. 00| 350. 00000 4550. 00| 510. 00000 6630. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN. | | |
0043 622- 05651 20.000 EACH 774. 00000 15480. 00| 695. 00000 13900. 00| 1419. 00000 28380. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2.5 TO 3.5 IN. | [ |

0044 622- 91534 10. 000 EACH| 114. 00000 1140. 00| 102. 50000 1025. 00| 75. 00000 750. 00
TREE WELL , DRY PIT | | |

0045 701-51195 72.000 LFT | 165. 82000 11939. 04| 135. 00000 9720. 00| 111. 00000 7992. 00
PILE, STEEL H, HP 12 X 53 | |

0046 701-91792 4.000 EACH 144. 00000 576. 00| 90. 00000 360. 00| 210. 00000 840. 00
PILE TIP, STEEL H | | |

0047 702-51005 54.400 CYS | 471. 50000 25649. 60| 375. 00000 20400. 00| 465. 00000 25296. 00
CONCRETE, A, SUBSTRUCTURE | | |

0048 702- 51863 8.000 EACH 25. 06000 200. 48] 16. 25000 130. 00| 75. 00000 600. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0049 703- 51030 4357.000 LBS | 0. 89000 3877. 73| 1. 60000 6971. 20| 0. 80000 3485. 60
REI NFORCI NG STEEL | | |

0050 704- 04850 70.600 SYS | 45. 74000 3229. 24 76. 00000 5365. 60| 70. 00000 4942. 00
CONCRETE | | |

0051 706- 04683 88.000 LFT | 15. 61000 1373. 68| 49. 00000 4312. 00| 42. 50000 3740. 00
RAILING , WOOD, TYPE | | |

0052 706- 04683 70.000 LFT | 21. 77000 1523. 90| 66. 00000 4620. 00| 56. 00000 3920. 00
RAILING , WOOD, TYPE I1 | |

0053 706- 04683 125.000 LFT | 25. 34000 3167. 50| 118. 00000 14750. 00| 100. 00000 12500. 00

RAILING , WOOD, TYPE |11 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 158 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 021, 288. 76 ROUTE :
CALL ORDER . 158 CONTRACT ID : R -26476-A COUNTI ES : MONRCE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 54-1342714 | (2) 35-1875662 | (3) 35-1057871
| TR COUNTY BU LDERS CO | CRIDER & CRIDER, | NC | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0054 709-51821 LUMP| 720. 00000 720. 00| 560. 00000 560. 00| 910. 00000 910. 00
SURFACE SEAL | | |
0055 711-04845 LUVP| 36515. 00000 36515. 00| 40500. 00000 40500. 00| 44400. 00000 44400. 00
BRI DGE, STEEL TRUSS, PRE- ENG NEERED | | |
0056 711-96434 8.000 EACH 36. 00000 288. 00| 43. 00000 344. 00| 80. 00000 640. 00
THREADED STUD W TH NUT [ | [
0057 712-03812 5.000 EACH 745. 00000 3725. 00| 950. 00000 4750. 00| 810. 00000 4050. 00
BENCH | [ |
0058 712-03812 1.000 EACH| 3442. 00000 3442. 00| 4225. 00000 4225. 00| 3600. 00000 3600. 00
BENCH / SHELTER | | [
0059 712-04131 LUWP| 75000. 00000 75000. 00| 99275. 00000 99275. 00| 220000. 00000 220000. 00
STRUCTURE , ASSEMBLY AND ERECTI ON | | |
0060 712-04131 LUWP|  134902. 00000 134902. 00| 134902. 00000 134902. 00| 134902. 00000 134902. 00
STRUCTURE , RESTORED | | |
0061 712-94080 2442.700 SFT | 13. 00000 31755. 10| 11. 30000 27602. 51| 22. 00000 53739. 40
TI MBER DECK , BRI DGE, TREATED | | |
0062 714-03856 20.000 LFT | 542. 00000 10840. 00| 250. 00000 5000. 00| 371. 00000 7420. 00
RETAI NI NG WALL, LI MESTONE | | [
0063 714-04802 87.400 SYS | 271. 00000 23685. 40| 165. 00000 14421. 00| 250. 00000 21850. 00
CONCRETE MODULAR BLOCK WALL | | [
0064 715-05149 237.000 LFT | 20. 00000 4740. 00| 18. 00000 4266. 00| 28. 00000 6636. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0065 715-05152 46.000 LFT | 28. 00000 1288. 00| 26. 00000 1196. 00| 31. 00000 1426. 00
PIPE, TYPE 2, CRCULAR 18 IN [ [ [
0066 715- 05407 150. 000 LFT | 9. 75000 1462. 50| 7. 25000 1087. 50| 6. 00000 900. 00
PI PE, END BENT DRAIN, 6 IN | | [
0067 715-46000 3.000 EACH 265. 00000 795. 00| 250. 00000 750. 00| 407. 00000 1221. 00
PI PE END SECTION, 12 IN. | | |
0068 715-46010 1.000 EACH 359. 00000 359. 00| 315. 00000 315. 00| 629. 00000 629. 00
PI PE END SECTION, 18 IN. | | |
0069 720-04790 1.000 EACH 375. 00000 375. 00| 250. 00000 250. 00| 200. 00000 200. 00
CASTING , FOR MONI TORI NG VELL | | [
0070 720-44000 9.000 EACH 300. 00000 2700. 00| 275. 00000 2475. 00| 115. 00000 1035. 00
CASTI NG ADJUST TO GRADE |
0071 720- 45005 1. 000 EACH 1657. 00000 1657. 00| 1050. 00000 1050. 00| 700. 00000 700. 00
I NLET, A2 | | |
0072 720-45260 2.000 EACH 1198. 00000 2396. 00| 600. 00000 1200. 00| 415. 00000 830. 00
PI PE CATCH BASIN, 12 IN. | | |
0073 724-03855 26.300 LFT | 59. 00000 1551. 70| 97. 00000 2551. 10| 142. 00000 3734. 60
EXPANSI ON JO NT, SLI DI NG PLATE | |
0074 726-96576 2.000 EACH 908. 00000 1816. 00| 1615. 00000 3230. 00| 985. 00000 1970. 00

BEARI NG ASSEMBLY, FI XED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 158 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 021, 288. 76 ROUTE :
CALL ORDER . 158 CONTRACT ID : R -26476-A COUNTI ES : MONRCE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 54-1342714 | (2) 35-1875662 | (3) 35-1057871
| TR COUNTY BU LDERS CO | CRIDER & CRIDER, | NC | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 726-97941 2.000 EACH 1424. 00000 2848. 00| 2150. 00000 4300. 00| 1395. 00000 2790. 00
BEARI NG ASSEMBLY, TFE ELASTOVERI C | | |
0076 728-98377 LUWP| 1000. 00000 1000. 00| 560. 00000 560. 00| 2300. 00000 2300. 00
MASONRY COATI NG | | [
0077 801- 06606 12.000 EACH 156. 00000 1872. 00| 105. 00000 1260. 00| 105. 00000 1260. 00
BARRI CADE, 111B | |
0078 801- 06640 12.000 EACH 138. 00000 1656. 00| 81. 00000 972. 00| 100. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | [
0079 801-06775 LUWP| 4200. 00000 4200. 00| 6000. 00000 6000. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
0080 802- 03896 5.000 EACH 180. 24000 901. 20| 208. 00000 1040. 00| 103. 00000 515. 00
BOLLARD , | NSTALL | | [
0081 802-04314 2.000 EACH 1294. 80000 2589. 60| 1160. 00000 2320. 00| 2110. 00000 4220. 00
SIGN, DI RCTCRY TYPE C | | [
0082 802-04314 1.000 EACH| 1294. 80000 1294. 80| 1160. 00000 1160. 00| 2150. 00000 2150. 00
SIGN, DI RECTORY TYPE A [ | |
0083 802-04314 1.000 EACH| 1944. 00000 1944. 00| 1750. 00000 1750. 00| 2775. 00000 2775. 00
SIGN, DI RECTORY TYPE B [ | |
0084 802-04314 3.000 EACH 1050. 00000 3150. 00 941. 00000 2823. 00| 1080. 00000 3240. 00
SIGN, | DENTITY |
0085 802- 04314 18.000 EACH| 685. 73000 12343. 14 615. 00000 11070. 00| 890. 00000 16020. 00
SIGN, TRAIL TRAFFIC | |
0086 802-05701 133.000 LFT | 11. 95000 1589. 35 12. 50000 1662. 50| 22.00000 2926. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | |
0087 802- 06830 121.500 SFT | 26. 28000 3193. 02 16. 00000 1944. 00| 28. 00000 3402. 00
SIGN , SAFETY |
0088 802- 76035 6.000 SFT | 27. 38000 164. 28 30. 50000 183. 00| 20. 00000 120. 00

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.100 I'N. THI CKNESS HANDI CAP

0089 808- 03439 216.000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSVALK, VHI TE, 24 IN. |

0090 808- 75300 216.000 LFT | 0. 13000 28.08 1. 85000 399. 60| 2. 00000 432. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | |

0091 808- 75330 12.000 EACH 1. 25000 15. 00 122. 00000 1464. 00| 125. 00000 1500. 00
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | |
WORD ( PEDX) [ |

0092 808- 97222 2.000 EACH 125. 00000 250. 00 122. 00000 244. 00| 125. 00000 250. 00

PAVEMENT MESSAGE MARKI NGS, PAI NT, [

I
I
I
I
I
|
I
I
I
|
1. 25000 270. 00| 5. 25000 1134. 00| 6. 00000 1296. 00
I
I
I
I
I
I
I
|
HANDI CAP  SYMBOL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 158 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 021, 288. 76 ROUTE :
CALL ORDER . 158 CONTRACT ID : R -26476-A COUNTI ES : MONRCE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 54-1342714 | (2) 35-1875662 | (3) 35-1057871
| TR COUNTY BU LDERS CO | CRIDER & CRIDER, | NC | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0093 900- 04999 50. 000 EACH 75. 00000 3750. 00| 115. 00000 5750. 00| 115. 00000 5750. 00
POST , WOOD | | |
SECTI ON TOTALS | $ 929, 332. 69| $ 975, 957. 32| $ 1,214,078.60
------------------------------------------ e o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaao

CONTRACT TOTALS | $ 929, 332. 69| $ 975, 957. 32| $ 1,214,078.60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 40, 856, 496. 63 (A + B) ROUTE : 65, 70

CALL CRDER : 180 OONTRACT I D : R -26488- A COUNTI ES : MARI ON

LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : GREENFIELD Di STRI CT

OONTRACT TIME : 10/11/03 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0653288
0653288
0653288
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR. NO. 10 |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 36-2231526 WALSH CONSTR CO COF | LL A+ B = $ 33,6888,419.00 100. 0000%
2 99-9990053 BERNS/ WEDDLE JO NT VENTURE A+ B = $ 36,210, 380. 34 109. 9278%
| (1) 36-2231526 | (2) 99-9990053 |
| WALSH CONSTR CO OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I I
0001 105- 06845 LUMP|  384830. 00000 384830. 00| 225000. 00000 225000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07040 15.000 MOS | 2100. 00000 31500. 00| 2000. 00000 30000. 00|
FI ELD OFFICE, C [ [
0003 110- 01001 LUMP| 1150000. 00000 1150000. 00| 1285500. 00000 1285500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  230000. 00000 230000. 00| 381700. 00000 381700. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 01667 101. 000 EACH| 200. 00000 20200. 00| 154. 84000 15638. 84|
SI GN AND SUPPORTS, WOOD POST, REMOVE | | [
0006 202- 02240 91556. 000 SYS | 6. 25000 572225. 00| 7.90000 723292, 40|
PAVEMENT, REMOVE | | |
0007 202- 02241 11048. 000 LFT | 4. 00000 44192. 00| 1. 30000 14362. 40|
GUARDRAI L, REMOVE | | |
0008 202- 02273 3.000 SYS | 100. 00000 300. 00| 100. 00000 300. 00|
CENTER CURB, CONCRETE, REMOVE | | |
0009 202- 02278 147.000 LFT | 20. 00000 2940. 00| 40. 00000 5880. 00|
CURB, CONCRETE, REMOVE | | |
0010 202-51328 LUWP|  85000. 00000 85000. 00| 190533. 56000 190533. 56|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 13 [ [ |
0011 202-51328 LUMP|  94500. 00000 94500. 00| 129781. 94000 129781. 94|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | [
STR NO 1 | I
I
I
I

|
|
0012 202-51328 LUWP| 36000. 00000 36000. 00| 33856. 16000 33856. 16
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 180 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496.63 (A + B) RQUTE : 65, 70
CALL CRDER : 180 CONTRACT ID: R -26488-A COUNTIES : NMARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 36-2231526 [ (2) 99-9990053 |
| WALSH CONSTR CO. COF I LL | BERNS/ WEDDLE JOI NT VENTURE |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0013 202- 51328 LUMP|  38000. 00000 38000.00]  45012. 89000 45012. 89|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR. NO. 11 | | |

0014 202-51328 LUMP|  34000. 00000 34000. 00|  28213. 47000 28213. 47
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 12 | | |

0015 202- 51328 LUMP|  36000. 00000 36000.00]  88494. 76000 88494. 76|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR. NO. 14 | | |

0016 202-51328 LUMP|  32000. 00000 32000. 00|  39855. 47000 39855. 47|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO. 15 | | |

0017 202- 51328 LUMP|  28000. 00000 28000.00]  83161. 26000 83161. 26|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 16 | | |

0018 202-51328 LUMP|  30000. 00000 30000. 00|  27084. 93000 27084. 93|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 17 | | |

0019 202-51328 LUMP|  32000. 00000 32000.00|  43172. 25000 43172. 25|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 18 | | |

0020 202-51328 LUMP|  73000. 00000 73000.00|  97967. 57000 97967. 57
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 19 | | |

0021 202-51328 LUMP|  88000. 00000 88000. 00| 101568. 48000 101568. 48|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 2 [ [ |

0022 202-51328 LUMP|  80000. 00000 80000. 00| 197176. 40000 197176. 40|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR. NO. 20 | | |

0023 202-51328 LUMP|  153000. 00000 153000. 00]  228295. 16000 228295. 16|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 3 [ [ |

0024 202-51328 LUMP|  55000. 00000 55000.00]  88413. 50000 88413. 50|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR. NO. 30 | | |

0025 202-51328 LUMP|  125000. 00000 125000. 00]  202191. 48000 202191. 48|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 31 | | |

0026 202- 51328 LUMP|  125000. 00000 125000. 00|  135424. 64000 135424. 64
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 4 [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 180 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0027 202-51328 LUWP| 90000. 00000 90000. 00| 95925. 78000 95925. 78|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 | | |
0028 202-51328 LUWP| 40000. 00000 40000. 00| 32727. 62000 32727. 62|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 6 [ [ [
0029 202-51328 LUWP| 35000. 00000 35000. 00| 30470. 54000 30470. 54|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 7 | | |
0030 202-51328 LUWP| 42000. 00000 42000. 00| 41755. 93000 41755. 93|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 8 [ [ [
0031 202-51328 LUWP| 60000. 00000 60000. 00| 62069. 63000 62069. 63|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO. 9 | | |
0032 202-51368 664. 000 SYS | 18. 00000 11952. 00| 87. 20000 57900. 80|
SLOPEWALL, REMOVE | | |
0033 202-51822 28064. 200 SYS | 2. 50000 70160. 50| 8. 49000 238265. 06|
BRI DGE DECK OVERLAY, REMOVE | | |
0034 202- 60820 34247.000 SYS | 1. 47000 50343. 09| 2. 25000 77055. 75|
SURFACE M LLI NG, ASPHALT | | |
0035 202- 60822 12744.000 SYS | 1. 29000 16439. 76| 3. 00000 38232. 00|
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE [ [ |
0036 202-62420 1911.500 LFT | 6. 00000 11469. 00| 10. 02000 19153. 23|
BRI DGE RAI LI NG, REMOVE | | |
0037 202- 74050 4.000 EACH 700. 00000 2800. 00| 602. 50000 2410. 00|
SI GN, OVERHEAD, REMOVE | |
0038 202- 74055 1.000 EACH 3500. 00000 3500. 00| 4724. 46000 4724. 46|
OVERHEAD SI GN STRUCTURE, BOX TRUSS, | | |
REMOVE | [ |
0039 202- 82065 1. 000 EACH 250. 00000 250. 00| 166. 65000 166. 65|
SI GN Cl RCU TRY, BOX TRUSS, REMOVE | | |
0040 202- 82066 1. 000 EACH 250. 00000 250. 00| 166. 65000 166. 65|
SI GN Cl RCU TRY, CANTI LEVERS, REMOVE | | |
0041 202-91840 660. 000 LFT | 4. 00000 2640. 00| 1. 45000 957. 00|
FENCE, CHAIN LINK, REMOVE | |
0042 202-93974 1.000 EACH 2500. 00000 2500. 00| 3775. 58000 3775. 58|

OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE | | |
0043 203- 02000 21290.000 CYS | 15. 00000 319350. 00| 11. 80000 251222. 00|
EXCAVATI ON,  COMVON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 180 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0044 203- 02070 15354.000 CYS | 6. 00000 92124. 00| 15. 00000 230310. 00
BORROW | | |
0045 205- 06931 204.000 TON | 18. 00000 3672. 00| 10. 00000 2040. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0046 205- 06933 EACH| 60. 00000 180. 00| 75. 00000 225.00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0047 205-06934 TON | 463. 00000 6435. 70| 760. 00000 10564. 00|
TEMPORARY MULCHI NG | | [
0048 205- 06937 9697. 000 LFT | 1. 45000 14060. 65| 1. 50000 14545. 50
TEMPORARY SI LT FENCE | | [
0049 206-51225 2298.000 CYS | 40. 00000 91920. 00| 21. 49000 49384. 02
EXCAVATI ON, DRY | | [
0050 207-07498 18174.000 SYS | 3. 25000 59065. 50| 6. 10000 110861. 40
SUBGRADE TREATMENT, TYPE A | | |
0051 210-06318 LUVP| 6000. 00000 6000. 00| 5282. 30000 5282. 30
PROTECTI ON , LI GHTNI NG | | [
0052 210-06738 LUVP| 100. 00000 100. 00| 1410. 67000 1410. 67
CLEAN DRAI NAGE STR NO 1 | | [
0053 210-06738 LUVP| 100. 00000 100. 00| 5642. 69000 5642. 69
CLEAN DRAI NAGE, STR NO 10 [ [ [
0054 210-06738 LUVP| 100. 00000 100. 00| 2708. 49000 2708. 49
CLEAN DRAI NAGE, STR NO 11 [ [ [
0055 210-06738 LUVP| 100. 00000 100. 00| 5642. 69000 5642. 69
CLEAN DRAI NAGE, STR NO 12 [ [ [
0056 210-06738 LUVP| 200. 00000 200. 00| 3121. 49000 3121. 49
CLEAN DRAI NAGE, STR NO 13 | | |
0057 210-06738 LUWP| 200. 00000 200. 00| 3121. 49000 3121. 49|
CLEAN DRAI NAGE, STR NO 14 [ [ [
0058 210-06738 LUWP| 100. 00000 100. 00| 3272. 76000 3272. 76|
CLEAN DRAI NAGE, STR NO 15 | | [
0059 210-06738 LUWP| 100. 00000 100. 00| 3121. 49000 3121. 49|
CLEAN DRAI NAGE, STR NO 16 [ [ [
0060 210-06738 LUWP| 200. 00000 200. 00| 5642. 69000 5642. 69|
CLEAN DRAI NAGE, STR NO 17 [ [ [
0061 210-06738 LUWP| 100. 00000 100. 00| 2934. 20000 2934. 20|
CLEAN DRAI NAGE, STR NO 18 [ [ [
0062 210-06738 LUWP| 100. 00000 100. 00| 3121. 49000 3121. 49|
CLEAN DRAI NAGE, STR NO. 19 | | |
0063 210-06738 LUWP| 400. 00000 400. 00| 1410. 67000 1410. 67|
CLEAN DRAINAGE, STR NO 2 | | |
0064 210-06738 LUWP| 400. 00000 400. 00| 3121. 49000 3121. 49|
CLEAN DRAI NAGE, STR NO. 20 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 180 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0065 210- 06738 LUWP| 400. 00000 400. 00| 3121. 49000 3121. 49|
CLEAN DRAI NAGE, STR NO 3 | | |
0066 210-06738 LUWVP| 100. 00000 100. 00| 3121. 49000 3121. 49|
CLEAN DRAI NAGE, STR NO 30 [ [ [
0067 210-06738 LUWVP| 100. 00000 100. 00| 3121. 49000 3121. 49|
CLEAN DRAI NAGE, STR NO 31 [ [
0068 210- 06738 LUWVP| 400. 00000 400. 00| 1410. 67000 1410. 67|
CLEAN DRAI NAGE, STR NO 4 | |
0069 210-06738 LUWVP| 500. 00000 500. 00| 1410. 67000 1410. 67|
CLEAN DRAI NAGE, STR NO 5 | | [
0070 210-06738 LUWVP| 500. 00000 500. 00| 6771. 23000 6771. 23|
CLEAN DRAI NAGE, STR NO 6 | |
0071 210-06738 LUWVP| 100. 00000 100. 00| 6771. 23000 6771. 23|
CLEAN DRAI NAGE, STR NO 7 | | |
0072 210-06738 LUVP| 100. 00000 100. 00| 6771. 23000 6771. 23|
CLEAN DRAI NAGE, STR NO 8 | | [
0073 210-06738 LUVP| 100. 00000 100. 00| 6771. 23000 6771. 23|
CLEAN DRAI NAGE, STR NO 9 | | [
0074 210-07221 14.000 EACH 125. 00000 1750. 00| 107. 46000 1504. 44|
SURGE SUPPRESSI ON DEVI CE , 120/ 240 V, | | |
TYPE 3 | | |
0075 210-07230 14. 000 EACH 2200. 00000 30800. 00| 2026. 46000 28370. 44|
TERM NAL SERVER 8 PORT | | [
0076 210-07234 14. 000 EACH 180. 00000 2520. 00| 168. 06000 2352. 84|
SENSOR , |/ Q SERI AL OQUTPUT | | |
0077 211-06467 174.100 CYS | 40. 00000 6964. 00| 49. 37000 8595. 32|
AGGREGATE FOR END BENT BACKFI LL | | |
0078 211-07454 1751. 000 CYS | 25. 00000 43775. 00| 36. 60000 64086. 60|
STRUCTURE BACKFI LL | | |
0079 213-52830 111. 000 CYS | 90. 00000 9990. 00| 215. 50000 23920. 50|
FLOMBLE MORTAR | | [
0080 303-01180 5149. 000 TON | 14. 00000 72086. 00| 42. 55000 219089. 95|
COVPACTED AGGREGATE, 53 | | |
0081 304- 06464 4994.000 CYS | 28. 00000 139832. 00| 35. 15000 175539. 10|
SUBBASE FOR PCCP | | |
0082 304-07494 8494.000 TON | 72. 50000 615815. 00| 65. 25000 554233. 50|
HVA WDENI NG TYPE C | | |
0083 401- 06264 LUMWP| 1000. 00000 1000. 00| 10000. 00000 10000. 00|
PROFI LOGRAPH, HVA | | [
0084 401-07337 14439. 000 TON | 67. 00000 967413. 00| 68. 00000 981852. 00|

QU QA-HVA, 5, 76, SURFACE, 9.5 nm--SM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 180 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0085 401- 07405 21174.000 TON | 45. 00000 952830. 00| 34. 00000 719916. 00
QX QM- HVA, 5, 76, | NTERVEDI ATE, 19.0 nm | | |
0086 401-07420 889.000 TON | 59. 00000 52451. 00| 46. 00000 40894. 00
QM- HMVA, 5, 76, BASE, 25.0 mm | | [
0087 406- 05521 250593. 000 SYS | 0. 04000 10023. 72| 0. 05000 12529. 65
ASPHALT FOR TACK COAT | | [
0088 501- 06266 LUWP| 10000. 00000 10000. 00| 20000. 00000 20000. 00
PROFI LOGRAPH, PCCP | | [
0089 501- 06321 385.000 SYS | 40. 00000 15400. 00| 38. 00000 14630. 00
QA-PCCP, 10 IN. | | [
0090 501- 06323 87078.000 SYS | 32. 00000 2786496. 00| 31. 92000 2779529. 76
QA-PCCP, 12 IN. | | [
0091 501-06914 8263.000 SYS | 39. 00000 322257. 00| 32. 90000 271852. 70
QA PCCP, 9 IN | | [
0092 503- 03489 3219. 000 EACH| 15. 00000 48285. 00| 5. 35000 17221. 65
RETROFI TTED TI E BARS | | [
0093 503- 05240 52220. 000 LFT | 7. 75000 404705. 00| 6. 75000 352485. 00
D1 CONTRACTI ON JO NT | | [
0094 503- 05310 113.100 LFT | 135. 00000 15268. 50| 140. 30000 15867. 93
TERM NAL JOI NT | | [
0095 506- 06333 10217.000 SYS | 82. 00000 837794. 00| 103. 00000 1052351. 00
PCCP PATCHI NG FULL DEPTH | | [
0096 601-01128 2.000 EACH 870. 00000 1740. 00| 820. 00000 1640. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0097 601-01522 14.000 EACH 1175. 00000 16450. 00| 1125. 00000 15750. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0098 601-01867 1.000 EACH 1235. 00000 1235. 00| 1190. 00000 1190. 00|
GUARDRAI L TRANSI TI ON, TG RETROFI T | | |
0099 601- 02800 35.000 EACH 1050. 00000 36750. 00| 990. 00000 34650. 00|
GUARDRAI L TRANSI TI ON, TGT | | |
0100 601-04746 2.000 EACH 7500. 00000 15000. 00| 5350. 00000 10700. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | [
0101 601- 05999 3.000 EACH 32. 50000 97. 50| 29. 00000 87. 00|
CURVED TERM NAL END | | [
0102 601-94689 10. 000 EACH 2045. 00000 20450. 00| 1962. 00000 19620. 00|
GUARDRAI L END TREATMENT, OS | | |
0103 601-99105 11700. 750 LFT | 8. 95000 104721. 71| 8. 50000 99456. 38|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0104 601-99123 4.000 EACH 2100. 00000 8400. 00| 2030. 00000 8120. 00|
GUARDRAI L TRANSI TI ON, GP | | |
0105 602-02476 15.000 LFT | 200. 00000 3000. 00| 241. 36000 3620. 40|

BARRI ER, CONCRETE, MODI FI ED [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 180 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0106 602- 04137 102. 000 LFT | 30. 00000 3060. 00| 12. 78000 1303. 56
BARRI ER, PRECAST CONCRETE, RESET | | [
0107 602- 06639 4820.000 LFT | 20. 00000 96400. 00| 30. 85000 148697. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0108 602- 06646 590. 000 LFT | 20. 00000 11800. 00| 30. 85000 18201. 50
TEMPORARY CONCRETE BARR! ER | | [
0109 602-06729 921.000 EACH 8. 65000 7966. 65| 6. 50000 5986. 50
BARRI ER DELI NEATOR | | [
0110 602-06944 250. 000 LFT | 125. 00000 31250. 00| 113. 32000 28330. 00
BARRI ER, CONCRETE, 33 IN | | [
0111 602- 06945 557.000 LFT | 145. 00000 80765. 00| 86. 88000 48392. 16
BARRI ER, CONCRETE, 45 IN | | [
0112 605- 05523 200. 000 LFT | 25. 00000 5000. 00| 20. 00000 4000. 00
CURB, HMA | | |
0113 605-06120 103.000 LFT | 25. 00000 2575. 00| 30. 00000 3090. 00
CURB, CONCRETE | | [
0114 607- 06335 450. 000 LFT | 50. 00000 22500. 00| 24. 25000 10912. 50
PAVED SIDE DI TCH, A | | [
0115 610- 06259 8003. 100 SYS | 48. 00000 384148. 80| 92. 55000 740686. 91
REI NFORCED CONCRETE BRI DGE APPRQOACH, 12 | | |
I'N. I | |
0116 610-07488 623.700 TON | 110. 00000 68607. 00| 110. 00000 68607. 00|
HVA FOR APPROACHES, TYPE C | | |
0117 616-02320 3453.000 SYS | 1. 50000 5179. 50| 1. 00000 3453. 00|
GEOTEXTI LES | | |
0118 616- 06405 1600. 000 TON | 25. 00000 40000. 00| 26. 00000 41600. 00
Rl PRAP, REVETNMENT | | [
0119 616- 06455 538.000 SYS | 39. 00000 20982. 00| 49. 99000 26894. 62|
SLOPEWAL L | | |
0120 616-51367 261.000 SYS | 39. 00000 10179. 00| 61. 44000 16035. 84
SLOPEWALL, CONCRETE, 4 IN [ | [
0121 616-93772 12. 000 EACH 50. 00000 600. 00| 453. 84000 5446. 08|
| NSPECTI ON HOLE | | [
0122 619- 05926 LUWP| 5000. 00000 5000. 00| 5642. 69000 5642. 69|
ENVI RONVENTAL CONTROL , STR NO. 21 | | [
0123 619- 05926 LUWP| 6000. 00000 6000. 00| 6771. 23000 6771. 23|
ENVI RONVENTAL CONTROL , STR NO. 22 | | [
0124 619- 05926 LUWP| 5000. 00000 5000. 00| 5642. 69000 5642. 69
ENVI RONVENTAL CONTROL , STR NO. 23 | | [
0125 619- 05926 LUWP| 6000. 00000 6000. 00| 6771. 23000 6771. 23
ENVI RONVENTAL CONTROL , STR NO. 24 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 180 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0126 619- 05926 LUWP| 10000. 00000 10000. 00| 11285. 39000 11285. 39|
ENVI RONVENTAL CONTROL , STR NO. 25 | | |
0128 619- 05926 LUWP| 5000. 00000 5000. 00| 5642. 69000 5642. 69|
ENVI RONVENTAL CONTROL , STR NO. 27 | | [
0131 619-51859 LUMP| 40000. 00000 40000. 00| 45141. 55000 45141. 55|
PAINT STEEL BRIDGE , STR NO 21 [ [ [
0132 619-51859 LUWP| 60000. 00000 60000. 00| 67712. 32000 67712. 32|
PAINT STEEL BRIDGE , STR NO 22 [ [ [
0133 619-51859 LUWP| 32000. 00000 32000. 00| 36113. 24000 36113. 24|
PAINT STEEL BRIDGE , STR NO 23 [ [ [
0134 619-51859 LUWP| 44000. 00000 44000. 00| 49655. 70000 49655. 70|
PAINT STEEL BRIDGE , STR NO 24 [ [ [
0135 619-51859 LUWVP|  104000. 00000 104000. 00] 117368. 02000 117368. 02|
PAI NT STEEL BRIDGE , STR NO 25 | | |
0137 619-51859 LUWP| 42000. 00000 42000. 00| 47398. 62000 47398. 62|
PAI NT STEEL BRIDGE , STR NO 27 | | |
0140 619-61000 LUWP| 66000. 00000 66000. 00| 93933. 46000 93933. 46|
CLEAN STEEL BRIDGE , STR NO 21 [ [ [
0141 619-61000 LUWP| 96000. 00000 96000. 00] 129668. 31000 129668. 31|
CLEAN STEEL BRIDGE , STR NO 22 | | [
0142 619-61000 LUWP| 54000. 00000 54000. 00| 79639. 52000 79639. 52|
CLEAN STEEL BRIDGE , STR NO. 23 [ [ [
0143 619- 61000 LUWP| 72000. 00000 72000. 00] 101080. 43000 101080. 43|
CLEAN STEEL BRIDGE , STR NO. 24 | | [
0144 619-61000 LUWVP|  164000. 00000 164000. 00| 210667. 29000 210667. 29|
CLEAN STEEL BRIDGE , STR NO 25 | | |
0146 619- 61000 LUWP| 69000. 00000 69000. 00| 97506. 94000 97506. 94|
CLEAN STEEL BRIDGE , STR NO 27 [ [ [
0149 621-01004 2.000 EACH 575. 00000 1150. 00| 575. 00000 1150. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0150 621- 06545 2.600 TON | 900. 00000 2340. 00| 649. 00000 1687. 40|
FERTI LI ZER | | |
0151 621-06548 60. 000 LBS | 50. 00000 3000. 00| 25. 00000 1500. 00|
SEED M XTURE, CV | | |
0152 621- 06554 893.000 LBS | 6. 00000 5358. 00| 3. 94000 3518. 42|
SEED M XTURE, U | | |
0153 621- 06557 893.000 LBS | 6. 00000 5358. 00| 2. 05000 1830. 65|
SEED M XTURE, T | | [
0154 621- 06565 11.800 TON | 800. 00000 9440. 00| 495. 00000 5841. 00|
I

MJULCHI NG MATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 180 -9
TABULATI ON CF BI DS

PI LE, CONCRETE, STEEL SHELL ENCASED,
0.203 IN, 14 IN

ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0155 621- 06567 57.300 M5 | 2. 00000 114. 60| 2.00000 114. 60|
WATER | | |
0156 621- 06574 1204.000 SYS | 6. 00000 7224. 00| 6. 00000 7224. 00|
SODDI NG | | |
0158 701- 98647 1390. 000 LFT | 39. 00000 54210. 00| 29. 96000 41644. 40|
|
0159 702-51005 387.300 CYS | 850. 00000 329205. 00| 870. 59000 337179. 51|
CONCRETE, A, SUBSTRUCTURE | | |
0160 702-51015 329.700 CYS | 425. 00000 140122. 50| 467. 87000 154256. 74|
CONCRETE, B, FOOTI NGS | | |
0161 702-51110 13618. 000 LBS | 2. 00000 27236. 00| 3. 81000 51884. 58|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0162 702-51863 454,000 EACH 15. 00000 6810. 00| 15. 18000 6891. 72|
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0163 703-01540 696. 000 EACH| 20. 00000 13920. 00| 12. 76000 8880. 96|
THREADED TI E BAR ASSEMBLY | | [
0164 703- 06029 1865. 000 LBS | 1. 00000 1865. 00| 1. 37000 2555. 05|
REI NFORCI NG BARS, EPOXY COATED | | |
0165 703-51030 869102. 000 LBS | 0. 75000 651826. 50| 0. 83000 721354. 66|
REI NFORCI NG STEEL | | [
0166 704-51002 1755.200 CYS | 875. 00000 1535800. 00| 1008. 53000 1770171. 86|
CONCRETE, C, SUPERSTRUCTURE | | |
0167 706-05732 6. 000 EACH 2500. 00000 15000. 00| 1333. 51000 8001. 06|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0168 706- 05734 4.000 EACH 2500. 00000 10000. 00| 1333. 51000 5334. 04|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0169 706-51020 261.300 CYS | 700. 00000 182910. 00| 662. 16000 173022. 41|
CONCRETE, C, RAILING | | |
0170 706-51025 33.000 LFT | 125. 00000 4125. 00| 365. 28000 12054. 24|
CONCRETE, C, RAILING | | |
0171 706-91957 2042.000 LFT | 32. 50000 66365. 00| 44. 86000 91604. 12|
BRI DGE RAI LING THRI E BEAM | | |
0172 709-51821 LUWP| 3840. 00000 3840. 00| 5642. 69000 5642. 69|
SURFACE SEAL , STR NO. 1 | | |
0173 709-51821 LUWP| 1840. 00000 1840. 00| 1467. 10000 1467. 10|
SURFACE SEAL , STR. NO. 10 | | |
0174 709-51821 LUWP| 3760. 00000 3760. 00| 3168. 94000 3168. 94|
SURFACE SEAL , STR NO. 11 | | |
0175 709-51821 LUWP| 4320. 00000 4320. 00| 2934. 20000 2934. 20|
SURFACE SEAL , STR NO. 12 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 180 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0176 709-51821 LUWP| 8560. 00000 8560. 00| 3159. 91000 3159. 91
SURFACE SEAL , STR NO. 13 [ | |
0177 709-51821 LUWVP| 2160. 00000 2160. 00| 2595. 64000 2595. 64
SURFACE SEAL , STR. NO. 14 [ | [
0178 709-51821 LUWVP| 3200. 00000 3200. 00| 2694. 95000 2694. 95
SURFACE SEAL , STR NO. 15 [ | [
0179 709-51821 LUMP| 2880. 00000 2880. 00| 2144, 22000 2144, 22|
SURFACE SEAL , STR NO. 16 [ | [
0180 709-51821 LUWP| 3360. 00000 3360. 00| 2708. 49000 2708. 49
SURFACE SEAL , STR NO. 17 [ | [
0181 709-51821 LUWP| 3280. 00000 3280. 00| 2803. 29000 2803. 29
SURFACE SEAL , STR NO. 18 [ | [
0182 709-51821 LUWP| 4720. 00000 4720. 00| 3498. 47000 3498. 47
SURFACE SEAL , STR NO. 19 | | [
0183 709-51821 LUVP| 3440. 00000 3440. 00| 7899. 77000 7899. 77
SURFACE SEAL , STR NO. 2 | | [
0184 709-51821 LUVP| 6800. 00000 6800. 00| 4627. 01000 4627.01
SURFACE SEAL , STR. NO. 20 | | [
0185 709-51821 LUVP| 7120. 00000 7120. 00| 4739. 86000 4739. 86
SURFACE SEAL , STR NO. 3 | | [
0186 709-51821 LUVP| 6640. 00000 6640. 00| 2934. 20000 2934. 20
SURFACE SEAL , STR NO. 30 | | [
0187 709-51821 LUMWP| 12480. 00000 12480. 00| 7448. 36000 7448. 36
SURFACE SEAL , STR NO. 31 | | [
0188 709-51821 LUVP| 3040. 00000 3040. 00| 6771. 23000 6771. 23
SURFACE SEAL , STR NO. 4 | | |
0189 709-51821 LUWP| 2960. 00000 2960. 00| 6771. 23000 6771. 23|
SURFACE SEAL , STR NO. 5 | | [
0190 709-51821 LUWP| 1840. 00000 1840. 00| 1579. 95000 1579. 95|
SURFACE SEAL , STR NO. 6 | | |
0191 709-51821 LUWP| 1360. 00000 1360. 00| 1241. 39000 1241. 39|
SURFACE SEAL , STR NO. 7 | | [
0192 709-51821 LUWP| 2960. 00000 2960. 00| 2369. 93000 2369. 93|
SURFACE SEAL , STR NO. 8 | | [
0193 709-51821 LUWP| 3440. 00000 3440. 00| 2821. 35000 2821. 35|
SURFACE SEAL , STR NO. 9 | | |
0194 710-51864 451. 000 EACH 18. 00000 8118. 00| 36. 84000 16614. 84|
FI ELD DRI LLED HOLE | | |
0195 710-51870 40.000 SFT | 100. 00000 4000. 00| 63. 40000 2536. 00|
REPQ NTI NG MASONRY | N STRUCTURES | | |
0196 711-04121 40. 000 EACH 66. 00000 2640. 00| 42. 84000 1713. 60|

ANCHOR BOLT, ABL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 180 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0197 711-51038 LUWP|  100000. 00000 100000. 00| 78702. 25000 78702. 25
STRUCTURAL STEEL , STR NO 30 [ | |
0198 711-51038 LUVMP|  280000. 00000 280000. 00| 234577. 04000 234577. 04
STRUCTURAL STEEL , STR NO 31 | [ [
0199 711-51823 10. 000 EACH| 30. 00000 300. 00| 347. 85000 3478. 50
EXPANSI ON ANCHOR, 0.75 I N. | | [
0200 711-61500 46. 000 EACH 750. 00000 34500. 00| 733. 55000 33743. 30
DI APHRAGM | | [
0201 711-91981 3.000 EACH 800. 00000 2400. 00| 500. 00000 1500. 00
TIE ROD | [ [
0202 711-96800 9068. 000 EACH| 3. 25000 29471. 00| 2. 95000 26750. 60
STUD SHEAR CONNECTOR | | [
0203 715- 05048 8054. 000 LFT | 3. 00000 24162. 00| 2. 25000 18121. 50
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0204 715- 05053 549. 000 LFT | 18. 00000 9882. 00| 10. 00000 5490. 00
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0205 715-05121 43.000 LFT | 75. 00000 3225. 00| 37. 70000 1621. 10
PIPE, TYPE 1, CRCULAR 18 IN [ [ [
0206 715-05149 240.000 LFT | 55. 00000 13200. 00| 73. 50000 17640. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0207 715-05152 104. 000 LFT | 65. 00000 6760. 00| 37. 70000 3920. 80
PIPE, TYPE 2, CIRCULAR 18 IN [ [ [
0208 715-05173 152. 000 LFT | 75. 00000 11400. 00| 41. 00000 6232. 00
PIPE, TYPE 3, CRCULAR 24 IN [ [ [
0209 715-05422 1682. 000 LFT | 70. 00000 117740. 00| 116. 50000 195953. 00
PIPE, SLOTTED DRAIN, 12 IN. | | |
0210 715-46000 11. 000 EACH 200. 00000 2200. 00| 312. 50000 3437. 50|
PI PE END SECTION, 12 IN. | | |
0211 715-46010 2.000 EACH 300. 00000 600. 00| 445, 00000 890. 00|
PI PE END SECTION, 18 IN. | | |
0212 715-46020 2.000 EACH 400. 00000 800. 00| 685. 00000 1370. 00|
PI PE END SECTION, 24 IN. | | |
0213 715-91361 136. 000 LFT | 50. 00000 6800. 00| 109. 64000 14911. 04|
PIPE, PVC, 6 IN. | | [
0214 718-06528 17.000 EACH 800. 00000 13600. 00| 600. 00000 10200. 00|
OUTLET PROTECTOR, 1 | | |
0215 718-52610 884.000 CYS | 22. 00000 19448. 00| 20. 00000 17680. 00|
AGGREGATE FOR UNDERDRAI NS | |
0216 718-99153 6747.000 SYS | 2. 00000 13494. 00| 1. 00000 6747. 00|
GEOTEXTI LES FCR UNDERDRAI N | | |
0217 720- 06607 6. 000 EACH| 650. 00000 3900. 00| 1300. 00000 7800. 00|

SLOTTED DRAI N CLEANQUT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PACGE : 180 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0218 720- 44000 8.000 EACH 590. 00000 4720. 00| 250. 00000 2000. 00
CASTI NG ADJUST TO GRADE | | [
0219 720- 45025 1.000 EACH 1600. 00000 1600. 00| 3120. 73000 3120. 73
I NLET, D6 | | |
0220 720- 45410 3.000 EACH 2500. 00000 7500. 00| 1350. 00000 4050. 00
MANHOLE, C4 | | [
0221 720- 94906 3.000 EACH 1600. 00000 4800. 00| 1495. 00000 4485. 00
I NLET, X5 | | |
0222 722-51401 2903.000 SFT | 100. 00000 290300. 00| 49, 87000 144772. 61
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0223 722-51842 36254. 400 SYS | 48. 00000 1740211. 20| 61. 71000 2237259. 02|
BRI DGE DECK OVERLAY | | [
0224 722-51846 268.900 CYS | 330. 00000 88737. 00| 330. 00000 88737. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0225 722-51852 14432.000 SFT | 37. 00000 533984. 00| 15. 02000 216768. 64
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0226 722-60824 29161.200 SYS | 2. 03000 59197. 24| 0. 83000 24203. 80
SURFACE M LLI NG | | [
0227 724-02343 747.000 LFT | 29. 00000 21663. 00| 28. 21000 21072. 87
EXPANSI ON JO NT, Sl LI CONE | | [
0228 728-98377 LUVP| 7470. 00000 7470. 00| 6319. 82000 6319. 82
MASONRY COATING , STR NO. 3 | | [
0229 728-98377 LUVP| 4230. 00000 4230. 00| 7899. 77000 7899. 77
MASONRY COATING , STR NO. 1 | | [
0230 728-98377 LUVP| 2430. 00000 2430. 00| 1692. 81000 1692. 81
MASONRY COATING , STR NO. 10 | | |
0231 728-98377 LUWP| 3420. 00000 3420. 00| 4232. 02000 4232. 02|
MASONRY COATING , STR NO 11 | | |
0232 728-98377 LUWP| 4950. 00000 4950. 00| 2934. 20000 2934. 20|
MASONRY COATING , STR NO 12 | | |
0233 728-98377 LUWP| 7380. 00000 7380. 00| 8576. 89000 8576. 89|
MASONRY COATING , STR NO 13 | | |
0234 728-98377 LUWP| 5400. 00000 5400. 00| 5981. 25000 5981. 25|
MASONRY COATING , STR NO. 14 | | |
0235 728-98377 LUWP| 3330. 00000 3330. 00| 4006. 31000 4006. 31|
MASONRY COATING , STR NO 15 | | |
0236 728-98377 LUWP| 5130. 00000 5130. 00| 5416. 99000 5416. 99|
MASONRY COATING , STR NO 16 | | |
0237 728-98377 LUWP| 5040. 00000 5040. 00| 2708. 49000 2708. 49|
MASONRY COATING , STR NO. 17 | | |
0238 728-98377 LUWP| 5400. 00000 5400. 00| 5981. 26000 5981. 26|
MASONRY COATING , STR NO 18 | | |



SI GN POST, SQUARE, 1, UNRElI NFORCED |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 180 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0239 728-98377 LUWP| 4140. 00000 4140. 00| 4401. 30000 4401. 30
MASONRY COATING , STR NO. 19 | | |
0240 728-98377 LUWP| 3780. 00000 3780. 00| 10156. 85000 10156. 85
MASONRY COATING , STR NO. 2 | | [
0241 728-98377 LUWVP| 6120. 00000 6120. 00| 7109. 79000 7109. 79
MASONRY COATING , STR NO. 20 | | [
0242 728-98377 LUMP| 3510. 00000 3510. 00| 4514. 15000 4514, 15|
MASONRY COATING , STR NO. 30 | | [
0243 728-98377 LUWP| 12240. 00000 12240. 00| 9254. 02000 9254. 02
MASONRY COATING , STR NO 31 | | [
0244 728-98377 LUWP| 3060. 00000 3060. 00| 9028. 31000 9028. 31
MASONRY COATING , STR NO. 4 | | [
0245 728-98377 LUWP| 3060. 00000 3060. 00| 9028. 31000 9028. 31
MASONRY COATING , STR NO. 5 | | |
0246 728-98377 LUVP| 1260. 00000 1260. 00| 1692. 81000 1692. 81
MASONRY COATING , STR NO. 6 | | [
0247 728-98377 LUVP| 1890. 00000 1890. 00| 1354. 25000 1354. 25
MASONRY COATING , STR NO. 7 | | [
0248 728-98377 LUVP| 1980. 00000 1980. 00| 2482. 79000 2482.79
MASONRY COATING , STR NO. 8 | | [
0249 728-98377 LUVP| 2430. 00000 2430. 00| 2821. 35000 2821. 35
MASONRY COATING , STR NO. 9 | | [
0250 801-03290 31.000 EACH 95. 00000 2945. 00| 95. 00000 2945. 00
CONSTRUCTI ON SIGN, C | | [
0251 801-06198 160. 000 DAY | 300. 00000 48000. 00| 300. 00000 48000. 00|
PATROLLER | | |
0252 801-06201 883.000 SYS | 125. 00000 110375. 00| 94. 98000 83867. 34|
TEMPORARY PANEL SI GNS | | |
0255 801- 06640 172. 000 EACH 80. 00000 13760. 00| 70. 00000 12040. 00|
CONSTRUCTI ON SIGN, A | | |
0256 801-06710 935. 000 DAY | 12. 00000 11220. 00| 15. 00000 14025. 00|
FLASHI NG ARROW SI GN | | [
0257 801-06775 LUMP|  346778. 36000 346778. 36| 400000. 00000 400000. 00|
MAI NTAI NI NG TRAFFI C | | [
0258 801- 06808 9568. 000 HRS | 32. 50000 310960. 00| 38. 00000 363584. 00|
TRUCK, TOW | | |
0259 802-01946 3099. 000 LFT | 9. 57000 29657. 43| 9. 12000 28262. 88|
SIGN POST, WoOD, 6 IN. X 8 I N | | |
0260 802- 02293 0.810 CYS | 611. 81000 495. 57| 582. 97000 472. 21|
CONCRETE, SI GN FOUNDATI ON | | |
0261 802- 05704 60. 000 LFT | 16. 22000 973. 20| 15. 46000 927. 60|
|
I

ANCHOR BASE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
PAGE : 180 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0262 802-07060 6.000 EACH 204. 58000 1227. 48| 194. 93000 1169. 58|
SI GN, SHEET, RELOCATE | | |
0263 802-07101 1.000 EACH 12316. 35000 12316. 35| 11735. 39000 11735. 39|
SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS | | |
0264 802-07102 1.000 EACH 7788. 67000 7788. 67| 7421. 28000 7421. 28|
SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER | | |
0265 802-07158 1.000 EACH 4176. 36000 4176. 36| 3979. 36000 3979. 36|
CANTI LEVER TRAFFI C SI GN SUPPORT | | |
FOUNDATI ON, | | | |
0266 802-07278 1.000 EACH 2844. 81000 2844. 81| 2710. 62000 2710. 62|
BOX TRUSS SI GN FOUNDATI QN, V-D | | |
0267 802- 76015 950. 000 SFT | 14. 08000 13376. 00| 13. 41000 12739. 50|
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0268 802- 76025 36.000 SFT | 12. 89000 464. 04| 12. 28000 442. 08|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0269 802- 76035 18.000 SFT | 13. 95000 251. 10| 13. 29000 239. 22
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.100 IN. TH CKNESS | | |

0270 802- 76110 1.000 EACH  20220. 62000 20220.62]  19266. 82000 19266. 82
SPAN OVERHEAD S| GN STRUCTURE, BOX TRUSS | | |
0271 802- 76205 172.000 EACH 128. 89000 22169. 08| 122. 81000 21123. 32|
SI GN MODI FI CATI ON' ( OVERHEAD) | | |
0272 803- 76140 1.000 EACH  12776. 35000 12776.35]  12173. 69000 12173. 69
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | |

S| GNAL CABLE DETECTOR, 2C 16GA., | |

|
I

0273 805- 01836 405.000 LFT | 1. 37000 554. 85| 1. 31000 530. 55|
I

SHI ELDED, LEAD IN | | |

0274 805- 01842 2.000 EACH 837. 30000 1674. 60| 797. 81000 1595. 62|
HANDHOLE, S| GNAL | | |
0275 805- 01844 110.000 LFT | 16. 15000 1776. 50| 15. 38000 1691. 80|
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0276 805- 02262 LUMP| 1183. 38000 1183. 38| 1127. 56000 1127. 56|
FLASHER | NSTALLATI ON | | |
0277 805- 02328 470.000 LFT | 0. 10000 47. 00| 0. 09000 42. 30|
SI GNAL CABLE, 1C 14GA | | |
0278 805- 04977 8.000 EACH 9873. 05000 78984. 40| 9407. 34000 75258. 72|
M CROLOCP , BRI DGE DECK ASSEMBLY | | |
0279 805- 04977 1.000 EACH 5518. 61000 5518. 61| 5258. 30000 5258. 30|

M CROLOCP , DETECTOR EQUI PMENT, SITE | | |
TYPE 3 (9-12 PROBES) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/11/03
PAGE : 180 -15

CONTROLLER AND CABI NET, FLASHER, SCLID |

ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0280 805- 04977 1.000 EACH 6727. 01000 6727. 01| 6409. 70000 6409. 70
M CROLOOP , DETECTOR EQUI PMENT, SITE | | |
TYPE 4 (13- 16- PROBES) | | |
0281 805- 04977 7.000 EACH 7931. 17000 55518. 19| 7557. 06000 52899. 42|
M CROLOCP , DETECTOR EQUI PMENT, SITE | | |
TYPE 5 (17-20 PROBES) [ | [
0282 805- 04977 3.000 EACH 9175. 61000 27526. 83| 8742. 80000 26228. 40|
M CROLOOP , DETECTOR EQUI PMENT, SITE | | |
TYPE 6 (21-24 PROBES) | | |
0283 805- 04977 1.000 EACH 11401. 61000 11401. 61| 10863. 80000 10863. 80|
M CROLOCP , DETECTOR EQUI PMENT, SITE | | |
TYPE 7 (25-28 PROBES) [ | [
0284 805- 04977 4.000 EACH 3679. 26000 14717. 04| 3505. 71000 14022. 84|
M CROLOOP , SPEED DETECTI ON, 2 LANE | | |
0285 805- 04977 5.000 EACH 7367. 00000 36835. 00| 7019. 50000 35097. 50|
M CROLOOP , SPEED DETECTI ON, 4 LANE | | |
0286 805- 04977 5.000 EACH 9195. 50000 45977. 50| 8761. 75000 43808. 75
M CROLOOP , SPEED DETECTI ON, 5 LANE | | |
0287 805- 04977 8.000 EACH| 1137. 38000 9099. 04| 1083. 73000 8669. 84
M CROLOOP , VEHI CLE DETECTION, 1 LANE | | |
0288 805- 04977 1.000 EACH 3064. 71000 3064. 71| 2920. 15000 2920. 15
M CROLOCP DETECTOR EQUI PMENT, SI TE TYPE | | [
1 (1-4 PROBES) | | |
0289 805- 06107 56. 000 EACH 35. 00000 1960. 00| 25. 25000 1414. 00|
PADL OCK | | |
0290 805- 06592 37.000 LFT | 20. 00000 740. 00| 15. 38000 569. 06
CONDUI T, STEEL, GALVANI ZED, 2 IN. | |
0291 805- 06592 2574.000 LFT | 16. 14000 41544. 36| 15. 38000 39588. 12|
CONDUI T, STEEL, GALVANIZED, 2 IN , PUSH | |
0292 805- 06595 192.500 LFT | 9. 80000 1886. 50| 9. 34000 1797. 95
CONDUI T, PVC, 2 IN , STRAP TO BRI DGE | |
0293 805- 06595 5937.800 LFT | 5. 19000 30817. 18| 4.94000 29332. 73|
CONDUI T, PVC, 2 IN. , TRENCH | | [
0294 805- 06600 3513.400 LFT | 17. 44000 61273. 70| 16. 62000 58392. 71|
CONDUI T, PVC, 3 IN. , D RECTIONAL PUSH | | |
0295 805-07074 14. 000 EACH 18063. 25000 252885. 50| 17211. 21000 240956. 94|
I TS CONTROLLER CABI NET | | [
0296 805-07075 14.000 EACH 1366. 34000 19128. 76| 1301. 89000 18226. 46
I TS CABI NET FOUNDATI ON | | [
0297 805-78010 1.000 EACH 1410. 56000 1410. 56| 1344. 03000 1344. 03
I
|

STATE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0298 805- 78190 2.000 EACH 300. 00000 600. 00| 241. 37000 482. 74|
TRAFFI C SI GNAL HEAD, 1 FACE, 12 IN. | | |
ANMBER | | |
0299 805- 78485 410. 000 LFT | 1. 87000 766. 70| 1. 78000 729. 80|
S| GNAL CABLE, 5C 14GA | | |
0300 805- 78785 1.000 EACH 1000. 00000 1000. 00| 900. 57000 900. 57|
S| GNAL DETECTOR HOUSI NG | | |
0301 805- 78795 155. 000 LFT | 7.04000 1091. 20| 6. 70000 1038. 50|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0302 805- 95568 3071.100 LFT | 19. 59000 60162. 85| 18. 66000 57306. 73|
CONDU T, PVC, 4 IN. , STRAP TO BRI DGE | | |
0303 807-02191 90. 000 EACH 837. 30000 75357. 00| 797. 80000 71802. 00|
HANDHOLE, LI GHTI NG | | |
0304 807-04651 1113.300 LFT | 1. 67000 1859. 21| 1. 60000 1781. 28|
WRE , XHHW NO. 3, COPPER, 1C | | |
0305 807-04651 1491.500 LFT | 2. 05000 3057. 58| 1. 95000 2908. 43|
WRE , XHHW NO. 3, COPPER, 2C | | |
0306 807-04651 574.000 LFT | 2. 42000 1389. 08| 2. 30000 1320. 20|
WRE , XHHW NO. 3, COPPER, 3C | | |
0307 807-04652 14. 000 EACH 2531. 70000 35443. 80| 2412. 28000 33771. 92|
SERVI CE PO NT , ATMS | | |
0308 807-04967 28901. 000 LFT | 1.21000 34970. 21| 1. 15000 33236. 15|
CABLE , HOVERUN | | |
0309 807-05073 13. 000 EACH 500. 00000 6500. 00| 354. 96000 4614. 48|
JUNCTI ON BOX , BRI DGE MOUNTED | | |
0310 808-06702 70304. 000 LFT | 0. 01000 703. 04| 0. 01000 703. 04|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
I'N I I I
0311 808-06703 32866. 000 LFT | 0. 27000 8873. 82| 0. 27000 8873. 82|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0312 808- 06705 10163. 000 LFT | 1. 00000 10163. 00| 1. 00000 10163. 00|
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0313 808-06716 14645. 000 LFT | 0. 60000 8787. 00| 0. 29000 4247. 05|
LI NE, REMOVE | | [
0314 808- 75051 33419. 000 LFT | 0. 80000 26735. 20| 0. 80000 26735. 20|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
4 |IN | | |
0315 808- 75053 6473.000 LFT | 1. 60000 10356. 80| 1. 60000 10356. 80|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
8 IN. | | |
0316 808- 75054 33277.000 LFT | 0. 80000 26621. 60| 0. 80000 26621. 60|

LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
4 IN | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/11/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) RQUTE : 65, 70
CALL ORDER . 180 CONTRACT ID : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9990053 [
| WALSH CONSTR CO. OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0317 808- 75061 72880.000 LFT | 0. 01000 728. 80| 0. 01000 728. 80|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
5 IN. | | |
0318 808- 75245 31888. 000 LFT | 0. 27000 8609. 76| 0. 27000 8609. 76|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N I I I
0319 808- 75260 180. 000 LFT | 4, 00000 720. 00| 4. 00000 720. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN | | |
0320 808- 75272 3213.000 LFT | 8. 00000 25704. 00| 8. 00000 25704. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 24 IN | | |
0321 808- 75320 10.000 EACH| 60. 00000 600. 00| 60. 00000 600. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0322 808- 75510 1312.000 LFT | 8. 00000 10496. 00| 8. 00000 10496. 00|
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
SOLID, WH TE, CROSSHATCH LINE, 24 IN | | |

0323 808- 75996 1815.000 EACH| 2.00000 3630. 00| 2. 20000 3993. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |

0324 808- 75998 1815.000 EACH 24. 25000 44013. 75| 26. 75000 48551. 25|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0325 801- 06207 97539.000 LFT | 0. 84000 81932. 76| 0. 84000 81932. 76|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
4 IN | | [

0326 709-51821 LUMP|  71552. 00000 71552.00|  92249. 01000 92249. 01
SURFACE SEAL | | |

0327 728- 98377 LUMP| 8190. 00000 8190.00]  15891. 98000 15891. 98
MASONRY COATING , STR NO. 28 | | |

0328 728- 98377 LUMP| 6210. 00000 6210.00]  13867. 00000 13867. 00|
MASONRY COATING , STR NO 29 | |

0329 808- 01045 80.000 LFT | 20. 00000 1600. 00 15. 00000 1200. 00|

LI NE, THERVOPLASTI C, DOTTED, YELLOW 4 |
IN., 2 FT. LINE 4 FT. GAP |
0330 808-98796 90. 000 LFT | 20. 00000 1800. 00

|
I
I I
|
LINE, THERMOPLASTIC, DOTTED, WH TE, 4 | | |
||
I
I
|

15. 00000 1350. 00|

IN., 2 FT. LINE, 4 FT. GAP | |
0331 728-98377 LUWP| 4950. 00000 4950.00]  13271. 42000 13271. 42
MASONRY COATING , STR NQ 26 | |
0332 805- 05905 2.000 EACH  29986. 34000 59972.68|  28571. 89000 57143. 78]

ATR STATION- 4 LANE | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 40, 856, 496. 63 (A + B) ROUTE : 65, 70
CALL ORDER : 180 CONTRACT 1D : R -26488-A COUNTI ES : MARI ON
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 99-9990053 |
| WALSH CONSTR CO OF | LL | BERNS/ WEDDLE JO NT VENTURE |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0333 805- 07639 2.000 EACH  32833.08000 65666.16]  31284. 35000 62568. 70|
ATR STATION 5 LANE | | [
0334 805- 05406 5.000 EACH  21840. 45000 109202. 25|  20810. 24000 104051. 20|
DATA COLLECTION SITE - 4 LANE | | |
0335 805- 05406 1.000 EACH  30359. 88000 30359.88|  28927.81000 28927. 81|
DATA COLLECTION SITE - 7 LANE | | |
0336 801- 07118 480.000 LFT | 8. 00000 3840. 00| 6. 75000 3240. 00|
BARRI CADE, I11-A | | |
0337 801-01851 LUWP|  30000. 00000 30000. 00]  25705. 71000 25705. 71|
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | [
0338 709-51821 LUMP| 5600. 00000 5600. 00|  11087.71000 11087. 71|
SURFACE SEAL , STR NO. 21 [ | |
0339 728-98377 LUMP| 8820. 00000 8820.00]  10015. 66000 10015. 66|
MASONRY COATING, STR NO. 21 | | [
0340 709-51821 LUMP| 5680. 00000 5680. 00| 8348. 04000 8348. 04|
SURFACE SEAL , STR NO. 22 | | |
0341 728- 98377 LUMP| 9810. 00000 9810. 00| 9777. 43000 9777. 43|
MASONRY COATING , STR NO. 22 | | |
0342 728-98377 LUMP|  13860. 00000 13860.00|  19108. 11000 19108. 11|
MASONRY COATING, STR NO. 25 | | [
0343 728-98377 LUMWP| 8370. 00000 8370.00]  19227.23000 19227. 23|
MASONRY COATING , STR NO. 27 | | |
0344 802- 76095 281.500 LBS | 6. 00000 1689. 00| 2. 59000 729. 09|
STRUCTURAL STEEL, BREAKAWAY | | |
0345 804- 06770 13.000 EACH| 25. 00000 325. 00| 15. 00000 195. 00|
DELI NEATOR PCST | | I
0346 728-98377 LUVP|  150000. 00000 150000. 00|  140745. 71000 140745. 71|
MASONRY COATI NG | | |
0347 401- 07337 637.000 TON | 70. 00000 44590. 00| 68. 00000 43316. 00|
QA-HWVA, 5, 76, SURFACE, 9.5 mm | | |
0348 405- 05518 2300.000 SYS | 0. 19000 437. 00| 1. 00000 2300. 00|
ASPHALT FOR PRI ME COAT | | |
SECTI ON TOTALS | A= $ 23,388, 419. 00| A= $ 25,710, 380. 34|
__________________________________________ e
CONTRACT TOTALS | A+B= $33,888419.000 A+ B= $ 36,210, 380. 34|
ROAD CLOSURE DAYS 85 85
LANE CLOSURE DAYS ( NORTH) 50 50
LANE CLOSURE DAYS ( SOUTH) 50 50
CONTRACT DAYS 200 200









